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1 INTRODUCTION

1.1 PROJECT OVERVIEW

Crosswind, a Shell and Eneco joint venture, was awarded the tender to develop the offshore Hollandse Kust
Noord (HKN) wind farm, located 18.5km off the coast of Netherlands near the town of Egmond aan Zee. The
consortium plans to have HKN operational in 2023 with an installed capacity of 759MW generating at least
3.3TWh per year. This is sufficient renewable power to supply more than 1 million Dutch households with
green electricity.

Offshore wind farms produce intermittent electricity and balancing these dips and peaks and integrating
this electricity into the national energy system requires new technologies. For this reason, the offshore wind
farm will include several new technologies that could be implemented at full-scale in the future. The new
technologies being explored include a floating solar park, a short-duration battery storage as well as long-
term storage via green hydrogen produced by water electrolysis and subsequently consumed in a fuel cell.
The combination of these individual measures, herein referred to as the Base Load Power Hub (BLPH) will
ensure a continuous power supply regardless of the wind situation.

1.2 PROJECT LOCATION

The Hollandse Kust Noord (HKN) wind farm is located 18.5km off the coast of the Netherlands near the town
of Egmond aan Zee.

Figure 1 - HOLLANDSE KUST NOORD WIND PARK Location Map
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The wind park

s

Egmond aan Zee

Figure 2 - Wind Park Details

The wind farm will consist of No. 69 x 11.5MW wind turbine generators each to be installed on a dedicated
monopile structure. A 70th monopile located on coordinates E 590719.1, N 5841602.3 is reserved for
installing the platform accommodating the BLPH. The monopile structure was designed and installed by Van
Oord Offshore Wind (VooW) and therefore not part of the BLPH scope.

1.2.1 Project Concept

All components included in the BLPH will be integrated onshore on a topsides and installed in an offshore
location within the boundaries of the HKN wind farm. At its simplest, the BLPH will store energy during
periods of high electricity generation from renewable sources (a wind turbine generator and the floating
solar PV farm) and release it during periods of low generation. In practice. It is expected that the energy
stored will supplement generation from renewable sources to ensure that at least 1.0MW of power is
exported to the electrical grid regardless of wind/solar availability.

Figure 3 - BLPH Concept

Electricity in the BLPH will be stored in the form of electrons in a battery energy storage system (BESS) as
well as converted into green hydrogen via water electrolysis. When the power output from the connecting
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wind turbine drops to below 1 MWe, the BLPH will return its stored energy to supplement the remaining

power output. This will be by discharging the BESS, while stored hydrogen will be converted back into

electricity using a fuel cell to extend the discharge duration.

The purpose of the BLPH s to function as a testbed for the integration of energy storage technologies with

renewable generation. It is expected that equipment installed on the BLPH will operate as Normally

Unmanned Installation for at least two (2) years with no or minimal maintenance and it will have its own

independent control room with the ability to communicate with Crosswind’s control room.
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2 DOCUMENT SCOPE

This document defines the baseline for the definition of Maintenance Override function to be managed and

configured for the Safety System (SIS and FGS) initiators without causing unnecessary plant shutdown.
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3 REFERENCES

The design of the Safety System shall be based on the requirements described on the following documents.

VENDOR shall read, understand, and take into account all requirements indicated in this specification and

in all referenced document listed below.

Doc. No.

Description

PROJECT SPECIFICATIONS

123A90-DDL-PRE-RE-80040

PROCESS DESIGN PHILOSPHY

123A90-DDL-IN-RE-40093

CONTROL SYSTEM PHILOSOPHY

123A90-DDL-SAF-RE-30001

FIRE PROTECTION PHILOSOPHY

123A90-DDL-SAF-RE-30046

HSE DESIGN PHILOSOPHY

123A90-DDL-IN-SP-40097

SYSTEM SPECIFICATION FOR MAIN AUTOMATION
CONTRACTOR

123A90-DDL-IN-CE-40000

PROCESS SAFETY CAUSE AND EFFECT MATRIX

123A90-DDL-IN-CE-40002

FIRE AND GAS CAUSE AND EFFECT MATRIX

123A%90-DDL-PR-DG-80000

Process Safety Cause and Effect Block Diagram

123A90-DDL-PR-RE-80031

Process Control, Operation, Start-up and Shutdown
philosophy

123A90-DDL-IN-RE-40095

Process Control Logics Description
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4 DEFINITIONS AND ABBREVIATIONS

4.1 DEFINITION

Within this document, unless otherwise specified, the following terms shall have the meaning as defined

below:

BIDDER:

Entity invited to submit a technical and commercial offer for
the provision of the GOODS

COMPANY or Client (CPY):

CROSSWIND

CONTRACTOR (CTRY): ROSETTI MARINO S.p.A.

PROJECT: HOLLANDSE KUST NOORD WIND PARK Project

SUPPLIER: Means the entity defined as such in the PURCHASE ORDER

GOODS: The items listed in section 4.2 of the present requisition

Shall Used to indicate requirements strictly to be followed in order
to conform to the specification and accepted by all involved
parties

Should Used to indicate that among several possibilities one is
recommended as particularly suitable without mentioning or
excluding others, or that a certain course of action is preferred
but not necessarily required

May Used to indicate a course of action permissible within the
limits of the specification

Can Used for statements of possibility and capability, whether

material, physical or casual

4.2 ABBREVIATIONS

Table 2 - Definitions

BLPH Base Load Power Hub

CAP Critical Action Panel

CCR Central Control Room

CCS PCS + EMCS

GUI Graphical User Interface

DEP Design Engineering Practice

EMCS Electrical Management Control System
EWS Engineering Workstation
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FGS Fire & Gas System
F&G Fire & Gas
HMI Human Machine Interface
IEC International Electrotechnical Commission
ITER Instrumental Telecom Electrical Room
MOS Maintenance Override Switch
Oows Operator Workstationd
PAS Process Automation System (PCS+EMCS+SIS+FGS)
SIF Safety Instrumented Function
SIS Safety Instrumented System
SOR Start-up Override
SOV Solenoid Operated Valve
SS Safety System (SIS + FGS)

Table 3 - Abbreviation
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5 APPLICABLE CODES, STANDARDS, AND REGULATIONS

5.1 GENERAL

The Safety System shall be designed, manufactured, tested, and delivered in accordance with the
philosophy, Project documents, codes, standards, Life saving rules, process safety fundamental and
regulations listed below. It is the VENDOR responsibility to ensure complete compliance in their design,
inclusive of all sub-vendors. The normative documents listed below contain requirements that, through
reference in this text, constitute the requirements of this Project. Latest editions of all referenced documents
shall apply.

The project shall apply relevant Standards and Codes as detailed in this Part. Where there is a conflict of
requirements the more conservative standard or code shall be followed. In all other cases the following order
of precedence shall be adhered to:

1. Selected DEM-1.
2. Industry Codes and Standards

52 DEP

The following DEPs shall have the DEM-1 'Process Safety’ requirements applied to the project.

Document Name Document Title
DEP 32.30.20.11 Fire, Gas and Smoke Detections
DEP 32.80.10.10 Safety Instrumented Systems

Table 4 - Process Safety DEP

5.3 INDUSTRY STANDARDS

Document Name Document Title

Functional Safety - Safety Instrumented Systems for the Process
IEC 61511 Industry Sector - Framework, Definitions, System, Hardware, and

Application Programming Requirements

Table 5 - Industry standards
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6 OVERRIDE DEFINITIONS

e Inhibit:

A hardwired device and/or software function within a functional safety system that is designed to ensure the

logic input is held in a healthy condition to avoid tripping of SIS or FGS logic.

e Override:

A hardwired device and/or software function designed to ensure the SIS or FGS output to the field is held in
the healthy position such to avoid tripping of the field device, system or equipment (i.e. a SOV, equipment

trip, deluge or platform alarm initiation, etc.).

In summary, an inhibit is applied to the input of the control and safety system, an override is applied to the

output of the control and safety system.

In BLPH project the Override Switch shall only be used to override SIS and FGS Logic Solver inputs (not

outputs).
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7 INTRODUCTION

In the design of the SIS/FGS systems, engineer shall consider a Maintenance Overrides feature, to allow the
periodic testing of the Interlocks initiators (calibrations, functional tests, etc...), without causing unnecessary
plant shutdown. This is valid in particular for plants where the safety systems are designed in compliance
with [EC61511 standard, which requires planning since the engineering phase the testing of the field
instruments.

In BLPH project there aren't SIF designed in compliance with IEC61511 standard (from LOPA Study there
were not SIF with SIL >1).

In general, the MOS is intended to be used for routine operations and shall be implemented in a way that
does not require involvement of the SIS/FGS specialists and not the access to the Engineering Workstations
of the systems.

Anyhow, each project requires a customisation on the basis of the specific process constraints, of the
operating procedures of the End user.

All functional processing equipment of the Safety System shall be located in both the ITER (Offshore) and
the CCR (Onshore) included any equipment required for the Software Critical Action Panel (CAP) located in
the onshore control room CCR (GUI of the CAP shall also be available in offshore ITER).

CAP shall provide executive action Software push buttons, trip status information and the Software Switch
"MOS Override Enabled/Disabled".

Each SIS/FGS input shall have the facility for a maintenance override to enable testing without causing a
shutdown.

There isn't any required grouping of MOS.
The overrides shall be selected and applied through the GUI in both Onshore and Offshore.

The overrides shall only become active when the CAP Software switch "MOS Override Enabled/Disabled" is
in enabled position.

The override state shall be indicated on the SIS / FGS graphic displays.

Input overrides shall only affect SIS / FGS logic, not input alarming, i.e., overrided inputs shall alarm to the
Operator.

7.1 MAINTENANCE OVERRIDES

The Maintenance Override Switches (MOS) shall be set upon request of the maintenance engineers.

End user shall set up a proper work permit procedure, which will ensure the safe operation of the plant
during the period needed for the maintenance of the initiators.

The procedure shall consider the following steps:
e Maintenance engineer shall issue a Work Permit as per plant operation procedures.

e Operators Supervisor, Maintenance or Maintenance Supervisor shall enable the Software Switch
"MOS Override Enabled/Disabled", by means of an HMI based soft override switch located on the

This document undergoes an issuance cycle within EDMS Fusionlive". Its distribution is electronically controlled. Once printed shall be
considered as "NOT CONTROLLED" copy

File: 123A90-DDL-IN-PRO-40010_01.docx



HOLLANDSE KUST NOORD WIND PARK Project
Contract No. CW-I-WP4-2023-05 ROSETTIMARINO
, Override Procedures for Sheet 15 of 16
Document Title: . Date: 23/07/2024
Process Safeguarding System o 01

CAP panel. The access to the enable switch shall be restricted to the authorized personnel login only
(Operators Supervisor, Maintenance or Maintenance Supervisor) and shall be enabled only for the
time required for the intervention.

e Operator will set the Inhibit (MOS) on the initiator subject of the work permit in offshore, by means
of a soft pushbutton implemented on a dedicated HMI graphics (i.e. Matrix Cause & Effect video
pages). The MOS can only be applied if the soft override switch located on CAP panel is enabled by
authorized personnel. Individual soft override switch shall be available for each SIS/F&G initiator.

e Adedicated MOS Enable feedback status flag to HMl is foreseen for each SIS/FGS initiator. The HMI
shall record time and date of the MOS enable, the tag of the variable overridden and the ID of the
operator who enabled the MOS. The record of MOS operation log shall be logged in dedicated
"MOS ACTIVE ALARM" page.

e Acumulative "Light Alarm" on the CAP HMI graphics shall be foreseen to alert operators that at least
one SIS/FGS initiator is currently overridden.

e Setting the MOS will prevent the process/FGS alarm triggering the safety interlock/executive action
but will not inhibit the visualization of the device status itself. The overridden variable shall be
‘ properly indicated on all the relevant HMI graphic pages (i.e. Matrix Cause & Effect video pages).

e The SIS/F&G alarms will be displayed despite of the MOS status.
The MOS shall be deactivated in the following three ways:
1. Expiring of set duration time
2. By clicking on the relevant graphic icon

3. From CAP HMI graphics by disabling the soft override switch "Override Enabled/Disabled" (in
that way all MOS present in the offshore system will be deactivated).

The MOS shall be identified in the project documents “PROCESS SAFETY CAUSE AND EFFECT MATRIX"
and "FIRE AND GAS CAUSE AND EFFECT MATRIX".

7.2  SAFETY CONSIDERATIONS

The safety inputs provided with a MOS feature are identified in a dedicated column in the C&E Matrix
documents. In general, they shall be available where required for maintenance purposes, without
introducing a possible cause of danger.

Maintenance Override Switch (MOS) shall only be used to override SIS Logic Solver inputs (i.e., not outputs).
All MOS related events such as MOS enable, MOS active and MOS removal shall be logged (i.e., journaled)
with date and time stamp.

Logic degradation in case of MOS activation in FGS voting loop is according to the "FIRE AND GAS CAUSE
AND EFFECT MATRIX".
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7.3 START-UP OVERRIDES

Start-up override s a software function designed to hold an input which is in a tripped state, in a healthy
state for a pre-defined time and/or until the input is shown healthy from the field for a pre-defined time to
enable start-up of the process {i.e. a lowlow pressure trip on Nitrogen Manifold, etc.).

In BLPH some services will require manual start up overrides that will be activated through Software push
buttons on CAP panel.

Start-up overrides shall be provided for selected inputs and shall normally be automatic reset type.
Failure of a start-up override to reset shall be alarmed to the operator.
The Start-up overrides shall be deactivated in the following three ways:
1. Expiring of set duration time
2. Theinputis shown healthy inside the pre-defined time
3. From CAP HMI graphics by disabling the relevant graphic icon
In BLPH the following Start-up override shall be considered:
1) 63-PALL-004: Low-Low pressure on instrument Air manifold
2) 64-PALL-002: Low-Low pressure on Nitrogen manifold
3) 80-PALL-002: Low-Low pressure on Fuell Cell package inlet line

Refer to project doc "Process Safety Cause and Effect Block Diagram"” for the BLPH start-up overrides.

7.4 AUTOMATIC OVERRIDES

In some control and safety logics the use of Automatic Overrides will be applied to permit the
motor/equipment starts without being tripped (e.g. in case of pump it is required to override the Low
discharging Pressure for a delay time to start the pump itself).

Automatic overrides remove the need for the operator to apply and remove overrides in sequences etc
In BLPH the following Automatic Overrides shall be considered:

1) 50-PAL-001: Low pressure on discharge line sea water pump P-50001A

2) 50-PAL-002: Low pressure on discharge line sea water pump P-50001B
The Automatic overrides shall be deactivated in the following two ways:

1. Expiring of set duration time

2. Theinputis shown healthy inside the pre-defined time
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