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1 INTRODUCTION
1.1 PROJECT OVERVIEW

Crosswind, a Shell and Eneco joint venture, was awarded the tender to develop the offshore Hollandse Kust
Noord (HKN) wind farm, located 18.5km off the coast of Netherlands near the town of Egmond aan Zee. The
consortium plans to have HKN operational in 2023 with an installed capacity of 759MW generating at least
3.3TWh per year. This is sufficient renewable power to supply more than 1 million Dutch households with
green electricity.

Offshore wind farms produce intermittent electricity and balancing these dips and peaks and integrating
this electricity into the national energy system requires new technologies. For this reason, the offshore wind
farm will include several new technologies that could be implemented at full-scale in the future. The new
technologies being explored include a floating solar park, a short-duration battery storage as well as long-
term storage via green hydrogen produced by water electrolysis and subsequently consumed in a fuel cell.
The combination of these individual measures, herein referred to as the Base Load Power Hub (BLPH) will
ensure a continuous power supply regardless of the wind situation.

1.1.1 Project Location
The Hollandse Kust Noord (HKN) wind farm is located 18.5km off the coast of the Netherlands near the town
of Egmond aan Zee.

Figure T HOLLANDSE KUST NOORD WIND PARK Location Map
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The wind park
¥ o

Figure 2 - Wind Park Details

The wind farm will consist of No. 69 x 11.5MW wind turbine generators each to be installed on a dedicated
monopile structure. A 70th monopile located on coordinates E 590719.1, N 5841602.3 is reserved for
installing the platform accommodating the BLPH. The monopile structure was designed and installed by Van
Oord Offshore Wind (VooW) and therefore not part of the BLPH scope.

1.1.2 Project Concept

All components included in the BLPH will be integrated onshore on a topsides and installed in an offshore
location within the boundaries of the HKN wind farm. At its simplest, the BLPH will store energy during
periods of high electricity generation from renewable sources (a wind turbine generator and the floating
solar PV farm) and release it during periods of low generation. In practice. It is expected that the energy
stored will supplement generation from renewable sources to ensure that at least 1.0MW of power is
exported to the electrical grid regardless of wind/solar availability.

Figure 3 - BLPH Concept
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Electricity in the BLPH will be stored in the form of electrons in a battery energy storage system (BESS) as
well as converted into green hydrogen via water electrolysis. When the power output from the connecting
wind turbine drops to below 1 MWe, the BLPH will return its stored energy to supplement the remaining
power output. This will be by discharging the BESS, while stored hydrogen will be converted back into
electricity using a fuel cell to extend the discharge duration.

The purpose of the BLPH s to function as a testbed for the integration of energy storage technologies with
renewable generation. It is expected that equipment installed on the BLPH will operate as Normally
Unmanned Installation for at least two (2) years with no or minimal maintenance and it will have its own
independent control room with the ability to communicate with Crosswind’s control room.
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2 DOCUMENT SCOPE

This document identifies any electrical equipment to be fed with its main characteristics.

2.1 REFERENCES

Doc. No. Description
1724000437-PR-PID-00018 PACKAGE P&ID
1724000437-MAC-DA-00005 CERTIFIED  PACKAGE  GENERAL  ARRANGEMENT  AND

DIMENSIONAL OUTLINE DRAWINGS (INCLUDING : NAMEPLATE,
BASEFRAME, FOUNDATION LOADS, NOZZLES LOADS, NOZZLES
LIST, BATTERY LIMITS, CoG)

1724000437-MAC-DS-00011 EQUIPMENT DATA SHEETS INCLUDING MOTORS, AIR
COMPRESSOR, DRYERS, ETC.

Table 1 - Reference Documents

2.2 DEFINITIONS AND ABBREVIATIONS

COMPANY or Client (CPY): Crosswind
CONTRACTOR (CTR): ROSETTI MARINO S.p.A.
PROJECT: HOLLANDSE KUST NOORD WIND PARK Project

Table 2 - Definitions and Abbreviations
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Description Valid for Equipment Refere'nce Material Dimensions Supplléd Coes
TAG drawing quantity code
AISI 316 + )
GRAPHITE 1" ANSI 150 4 PCS C3052
. Complete AISI 316 + ,
Set of piping gaskets vackage A-64000 1724000437-MAC-DD-00008 GRAPHITE 2" ANSI' 150 1PC C2416
AISI 316 + )
GRAPHITE 4" ANSI 150 1 PC D0788
64-XV-051,
052, 053,
let 4
Set of spares for valves | —OTPIete | 054,055, 1724000437-PR-PID-00018 PTFE 1 ANSI 150 | 11 PCS L7087
package 056, 057,
058, 059,
060, 061

This document undergoes an issuance cycle within EDMS Fusionlive".

File: 1724000437-COM-LIS-00028_01

Its distribution is electronically controlled. Once printed shall be considered as "NOT CONTROLLED" copy




HOLLANDSE KUST NOORD WIND PARK Project
Contract No. CW-I-WP4-2023-05

SPARE PARTS LIST (2 YEARS AND
COMMISSIONING & START-UP)

CROSSWIND IR RosermiMarvo

Sheet 10 of 10
Date: 03/02/2025

Document Title:

Rev: 01
4 2-YEARS SPARE PARTS
Equi Ref li
Description Valid for quipment © ergnce Material Dimensions Supp I_ed Coes
TAG drawing quantity code
MICROFIBER | @55 x 250 4 PCS 16761
Set of filter elements & Qutlet S-64001A X mm
gaskets filters S-64001B 1724000437-PR-PID-00018 AISI 316 +
| - n
GRAPHITE 4" ANSI 150 1 PC C2416
AISI 316 + )
GRAPHITE 16" ANSI 150 2 PCS F8428
N2 AISI 316 + )
Set of gaskets receiver V-64001 1724000437-MAC-DD-00006 GRAPHITE 1" ANSI 150 4 PCS C3052
AISI 316 + )
GRAPHITE 2" ANSI 150 6 PCS C2416
64-XV-051,
052, 053,
let 4
Set of spares for valves | —OTPiete | 054,095, 1724000437-PR-PID-00018 PTFE 17 ANSI 150 | 22 PCS L7087
package 056, 057,
058, 059,
060, 061
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